STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 17

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

07/ 28/ 05
07-226714
07-LA-60-0.0

DI SADVANTAGED BUSI NESS ENTERPRI SE -
3, 759, 000

FUND TOTAL
ENG NEERS EST

B I

HA42

3,190, 645.50 AMOUNT UNDER

RAS

Bl D TOTAL

2,683, 597.50

2,839, 286. 00

2,973,737.00

3,122, 764. 00

3,591, 943. 00

Bl DDER | D

D

SUMMARY

IN LOS ANGELES COUNTY I N AND NEAR
MONTEBELLO, COMVERCE AND MONTEREY
PARK AT VARI QUS LOCATI ONS

GRCSS SOLI D WASTE REMOVAL DEVI CES

8. 0%

TOTAL NUMBER OF WORKI NG DAYS

507, 048. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
08/ 01/ 05
CONTRACT CODE 'C '
27 CONTRACT | TEMS

FEDERAL AlID ACNH X027-(124)E

420

PERCENT UNDER EST 15. 89

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

D WPONELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334- 1406

ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI VAS CA 91773-2911

PKB CONSTRUCTI ON | NC

P O BOX 661717
ARCADI A CA 91066- 1717

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC

1792 KAI SER AVENUE
IRVINE CA 92614-5706

GRI FFI TH COVPANY

P O BOX 2150
SANTA FE SPRINGS CA 90670

FAX

FAX

FAX

FAX

FAX

909 356-8880
00532499
909 356-1299

909 394-4510
00772905
909 394-4750

626 301-9897
00412587
626 301-0811

949 252- 0441
00615876
949 252-0266

562 207-1777
00000088
562 929-3799



07-226714
07-LA-60-0
07/ 28/ 05

4, 390, 800. 00

1

LOS ANGELES ENG NEERI NG | NC

4134 TEMPLE CI TY BLVD
ROSEMEAD CA 91770

Bl D245
PACE 2
08/ 01/ 05

626 454-5222
00591176
FAX 626 454-5226



07-226714
07-LA-60-0
07/ 28/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

08/ 01/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 R AND D STEEL
COVPTON CA

REYCO SM TH AND REYNCLDS
RI VERSI DE CA

RESTEEL

| RRI GATI ON



07-226714 Bl D245
07-LA-60-0 PAGE 4
07/ 28/ 05 08/ 01/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACE FENCE COVPANY CABLE RAIL AND CHAI N LI NK GATE
CI TY OF | NDUSTRY CA
R AND D STEEL INC REI NFORCI NG STEEL
COVPTON CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL LANDSCAPI NG AND | RRI GATI ON
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACE FENCE COVPANY FENCI NG AND RAI LI NG

CI TY OF | NDUSTRY CA

AMERI CA STEEL PLACERS
FONTANA CA

REYCO SM TH AND REYNCLDS
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

RESTEEL

LANDSCAPI NG

CONSTRUCTI ON AREA SI GNS



07-226714
07-LA-60-0
07/ 28/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
08/ 01/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACE FENCE COVPANY
I NDUSTRY CA

R AND D STEEL
COVPTON CA

REYCO SM TH AND REYNCLDS
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

CHAI' N LI NK GATE AND CABLE RAI LI NG

REBAR

PLANTI NG AND | RRI GATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACE FENCE COVPANY
CITY OF | NDUSTRY CA

R AND D STEEL
COVPTON CA

REYCO SM TH AND REYNCLDS
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
PONAY CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

REI NFCRCI NG STEEL

LANDSCAPI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE COVPANY
| NDUSTRY CA

R AND D STEEL
COVPTON CA

FENCI NG

REBAR



07-226714 Bl D245

07- LA- 60- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 28/ 05 08/ 01/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 034867 HAZARDOUS MATERI ALS M TI GATI ON PLANS LS LUMP SUM 40, 000. 00 40, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 25, 000. 00 25, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 75, 000. 00 75, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00 12, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
7 150668 REMOVE FLARED END SECTI ON EA 6 300. 00 1, 800. 00
8 150806 REMOVE Pl PE M 96 300. 00 28, 800. 00
9 153210 REMOVE CONCRETE MB 42 500. 00 21, 000. 00
10 (F) 192001 STRUCTURE EXCAVATI ON VB 1, 430 60. 00 85, 800. 00
11 (F) 193001 STRUCTURE BACKFI LL MB 740 200. 00 148, 000. 00
12 198050 EMBANKVENT VB 110 100. 00 11, 000. 00
13 (S) 200001 H GHVAY PLANTI NG LS LUMP SUM 55, 000. 00 55, 000. 00
14 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 30, 000. 00 30, 000. 00
15 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
16 (F) 510050 STRUCTURAL CONCRETE VB 510 1, 700. 00 867, 000. 00
17 (SF)520101 BAR REl NFORCI NG STEEL KG 46, 885 3. 50 164, 097. 50
18 650075 600 MM REI NFORCED CONCRETE PI PE M 12 800. 00 9, 600. 00
19 664015 450 MM CORRUGATED STEEL PI PE M 33 800. 00 26, 400. 00
(2.01 MM THI
20 664020 600 MM CORRUGATED STEEL PI PE M 16 800. 00 12, 800. 00
(2.01 MV THI CK)
21 727906 M NOR CONCRETE ( GUTTER LI NI NG) VB 8 1, 200. 00 9, 600. 00
22 ( SF) 750500 M SCELLANEOUS METAL KG 11, 300 8. 00 90, 400. 00
23 (SF) 034868 STAI NLESS STEEL (GSRD) (TYPE 2) KG 1, 130 250. 00 282, 500. 00
24 ( SF) 034869 STAI NLESS STEEL (GSRD) (LI NEAR RADI AL) KG 6, 180 55. 00 339, 900. 00
25 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 13 1, 500. 00 19, 500. 00
26 (S) 839521 CABLE RAI LI NG M 180 130. 00 23, 400. 00
27 999990 MOBI LI ZATI ON LS LUMP SUM 220, 000. 00 220, 000. 00

TOTAL 2,683, 597. 50



| TEM

NRONNNNNNRRPRREPRRERRR R
NOURWNROOONOUIAWNROOONOUIAWNE

_|
9

07-226714

07-LA-60-0
07/ 28/ 05
SECOND
BI D AMOUNT

5, 000. 00 5000. 00
30, 000. 00 30000. 00
25, 000. 00 25000. 00
35, 000. 00 35000. 00
25, 000. 00 25000. 00
55, 000. 00 55000. 00
200. 00 1200. 00
100. 00 9600. 00
250. 00 10500. 00
145. 00 207350. 00
120. 00 88800. 00
120. 00 13200. 00
60, 000. 00 60000. 00
28, 000. 00 28000. 00
35, 000. 00 35000. 00
1, 600. 00 816000. 00
3. 60 168786. 00
400. 00 4800. 00
250. 00 8250. 00
300. 00 4800. 00
800. 00 6400. 00
12. 00 135600. 00
310. 00 350300. 00
70. 00 432600. 00
1,100. 00 14300. 00
160. 00 28800. 00
240, 000. 00 240000. 00
2,839, 286. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
5, 000. 00 5000
50, 000. 00 50000
25, 000. 00 25000
30, 000. 00 30000
19, 000. 00 19000
90, 000. 00 90000
220. 00 1320
350. 00 33600
460. 00 19320.
70. 00 100100.
80. 00 59200.
60. 00 6600.
56, 000. 00 56000.
20, 000. 00 20000.
55, 000. 00 55000.
2, 300. 00 1173000.
4.20 196917.
1, 100. 00 13200.
900. 00 29700.
750. 00 12000.
1, 700. 00 13600.
7.50 84750.
235.00 265550.
55. 00 339900.
1, 000. 00 13000.
160. 00 28800.
233, 180. 00 233180.
2,973,737.00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
5, 000. 00 5000
3, 000. 00 3000
25, 000. 00 25000
20, 000. 00 20000.
12, 500. 00 12500.
220, 000. 00 220000.
200. 00 1200.
55. 00 5280.
350. 00 14700.
120. 00 171600.
140. 00 103600.
200. 00 22000.
66, 000. 00 66000.
30, 000. 00 30000.
67, 000. 00 67000.
1, 600. 00 816000.
3. 40 1594009.
300. 00 3600.
225.00 7425.
250. 00 4000.
800. 00 6400.
25.00 282500.
325. 00 367250.
70. 00 432600.
1, 100. 00 14300.
180. 00 32400.
230, 000. 00 230000.
3,122, 764. 00

Bl D245
PAGE 7
08/ 01/ 05
FI FTH
Bl D AMOUNT
5, 000. 00 5000
47, 500. 00 47500
25, 000. 00 25000
60, 000. 00 60000.
35, 000. 00 35000.
125, 000. 00 125000.
400. 00 2400.
575. 00 55200.
910. 00 38220.
76. 00 108680.
105. 00 77700.
55. 00 6050.
60, 000. 00 60000.
28, 000. 00 28000.
35, 000. 00 35000.
2,450. 00 1249500.
3. 80 178163.
1, 400. 00 16800.
880. 00 29040.
690. 00 11040.
2,100. 00 16800.
28. 00 316400.
270. 00 305100.
58. 00 358440.
1, 050. 00 13650.
157. 00 28260.
360, 000. 00 360000.
3,591, 943. 00



| TEM

NRONNNNNNRRPRREPRRERR R
NOURWNROOONOUIAWNROOONOUIAWNE

_|
9

07-226714
07-LA-60-0
07/ 28/ 05

5, 000. 00
280, 000. 00
25, 000. 00
20, 000. 00
30, 000. 00
150, 000. 00
1, 200. 00
360. 00
900. 00
450. 00
400. 00

60. 00

30, 000. 00
17, 000. 00
30, 000. 00
1, 300. 00
4.00

1, 550. 00
2,200. 00
1, 800. 00
1, 400. 00
30. 00

130. 00
135. 00

1, 200. 00
170. 00
430, 000. 00

5000.
280000.
25000.
20000.
30000.
150000.
7200.
34560.
37800.
643500.
296000.
6600.
30000.
17000.
30000.
663000.
187540.
18600.
72600.
28800.
11200.
339000.
146900.
834300.
15600.
30600.
430000.

4, 390, 800. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 8
08/ 01/ 05



